



Bid Cancellation Notice

Reference No. & Date: 27.29.0000.007.07.001.24-71, Date: 01/07/2024

IFB Name: Supply, Installation, Testing & Commissioning of Smart Prepayment Meters, Data Concentrator Units (DCU), and Head End System (HES) (Package-7)

Due to unavoidable circumstances, this is to inform you that the Bid named "Supply, Installation, Testing & Commissioning of Smart Prepayment Meters, Data Concentrator Units (DCU), and Head End System (HES) (Package-7)" has been cancelled upon the decision and approval of the NESCO Authority. Bidders are requested to take back the submitted Bid Security.

Thanking you

(Engr. Md. Hasibur Rahman)
Superintending Engineer
Procurement Department
&

Project Co-ordinator, Network Infrastructure Development
and Modernization of Power Distribution System in NESCO

Copy to (Not according to Seniority):

1. Managing Director, NESCO.
2. Executive Director (Engineering/Operation/Finance/Admin & HRD), NESCO.
3. Chief Engineer (Procurement/ P & D / Engineering/ Operation), NESCO.
4. General Manager (Admin & HRD/ Finance), NESCO.
5. Project Director (Extension And Renovation Project of Distribution Line And Substation of Rajshahi/ Rangpur Division/ Smart Pre-Payment Meter Installation in NESCO Area of Rajshahi & Rangpur Division), NESCO.
6. Company Secretary, NESCO.
7. Superintending Engineer (Design & Inspection/ Civil/ System Protection/ Energy Efficiency/ Commercial Operation/Project Planning), NESCO.
8. DGM (Admin & HRD/ ICT & Automation/ ICT & Billing/ Accounts/ Budget & Planning/ Revenue Assurance/ Control & Compliance/ Audit), NESCO.
9.
10. Office Copy.