
 

 
 

 

 
 

 

 
Memo No: 27.29.0000.015.07.234.22-2075                                                           Date: 11/04/2022 
  

Invitation for e-Tender (IFT)   
 
This is an online tender, where only e-Tender will be accepted in the National e-GP portal and 

no offline/hard copies will be accepted. The Tenderers who are registered in the National e-GP 

portal (http://www.eprocure.gov.bd)  are eligible to participate in this Tender.The fees of down 
loading the e-Tender Documents of following Packages from the National e-GP System portal 

have to be deposited online through any registered Bank’s Branches the following Date & Time. 

 

Packag

e No. 

T
en

d
er

 I
D

 

Package Description 

Tender 

Publicati

on 
Date and 

Time  

Tender 
Docume

nt last 

selling 
Date and 

Time 

Tender 

Closing, 
Opening 

Date & 

Time 

PD/RA

NG/20

21-

22/WD
-04 

6
8
3
8

5
9
 

33 KV Line Construction Works from 

Gaibandha 132/33 Grid Substation to 

Masterpara 33/11 KV NESCO Substation & 
33 KV Line Construction Works from 

Gaibandha 132/33 Grid Substation to 

Dhangara 33/11 KV NESCO Substation 

12-Apr-

2022 

11:00 

27-Apr-

2022 

16:00  

28-Apr-

2022 

12:30 

PD/RA
NG/20

21-

22/WD
-06 

6
8
3
8

6
5
 

33 KV Line Construction Works from 
Kukhapara 33/11KV SubStation to 

Sobujpara 33/11KV Substation & Golahat 

33/11KV SubStation to Niyamatpur 
33/11KV SubStation 

12-Apr-

2022 

11:00 

27-Apr-

2022 

16:00 

28-Apr-

2022 

12:30 

PD/RA

NG/20

21-
22/WD

-07 

6
8
4
0

8
8
 

33 KV Line Construction Works from 

Panchagarh 132/33 KV Grid Substation to 
Tetulia 33/11 KV NESCO Substation 

12-Apr-

2022 
11:00 

27-Apr-

2022 
16:00 

28-Apr-

2022 
12:00 

PD/RA
NG/20

21-

22/WD
-08 

6
8
4
0

9
3
 

33 KV Line Construction Works from 

Pirganj 132/33 KV Grid Substation to 

Setabganj 33/11 KV NESCO Substation 

12-Apr-

2022 

11:00 

27-Apr-

2022 

16:00 

28-Apr-

2022 

12:00  

PD/RA
NG/20

21-

22/WD
-09 

6
8
4
1

3
6
 

Construction of 33 kV Line from Kawga 

132/33KV Grid SubStation to Upashahar 

33/11KV NESCO SubStation, Kawga 
132/33KV Grid SubStation to Balubari 

33/11KV NESCO SubStation & 33 KV 

Line Renovation Work of Existing Purba 
Sadipur 132/33KV Grid Substation to 

Balubari 33/11KV NESCO SubStation 33 
KV Source Line. 

12-Apr-

2022 

11:00 

27-Apr-

2022 

16:00 

28-Apr-

2022 

11:30 

 
PD/RA

NG/20

21-
22/WD

-10 

6
8
4
1

5
3
 

Construction of 33 kV Line from 
Thakurgaon 132/33KV Grid Substation to 

Goalpara 33/11KV NESCO SubStation & 

Kawga, Dinajpur 132/33KV Grid 
SubStation to Fakirpara, Dinajpur 33/11KV 

NESCO SubStation 

12-Apr-
2022 

11:00 

27-Apr-
2022 

16:00 

28-Apr-
2022 

11:30 

 

Further information and guidelines are available in the National e-GP System Portal and from 
e-GP help desk (helpdesk@eprocure.gov.bd). 

 

   Sd- 
(D. M. Abu Hena Mostafa Kamal) 

Project Director 

Extension and Renovation Project of Distribution 
Line and Sub-station of Rangpur Division 

NESCO Ltd. 

 
 

 

 
 

 

 
 

 

 

 

 
 

Northern Electricity Supply Company (NESCO) Limited 
(An Enterprise of Bangladesh Power Development Board) 

Office of the Project Director 

Rangpur Division Power Distribution Project, NESCO Ltd. 

Bidyut Bhaban, Hetem khan, Rajshahi, Bangladesh. 

Mob: +88-01713 850751, E-mail: pd.rangpdp@nesco.gov.bd 

 

 

http://www.eprocure.gov.bd/
mailto:helpdesk@eprocure.gov.bd

